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PROPOSED PARTITIONING OF LECTURE THEATRE AND BOARD ROOM FOR 

BOMET UNIVERSITY COLLEGE 

 

The contract for the above-mentioned works entered into this ........... day of 

………. 2021 by the undersigned refers to these Bills of Quantities and the Bomet 

University College (together with any amendments issued thereto) shall be read and 

construed as part of the said contract. 

 
……………………………… ……………………………………… 

CONTRACTOR  The Principal, 

Bomet University College, 

P.O.BOX 701-20400, 

BOMET 

 

 

Date…………………………… Date…………………………… 

 
 

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and should he find any missing or in duplicate or figures indistinct he 

must inform the Principal Bomet University College, Bomet and have the same 

rectified. 

 
Should the Contractor be in doubt about the precise meaning of any item or figure 

for any reason whatsoever, he must inform the Principal Bomet University College, in 

order that the correct meaning may be decided before the date for submission of 

tenders. 

 
No liability will be admitted nor claim allowed in respect of errors in the 

Contractor’s Tender due to mistakes in the Specifications which should have been 

rectified in the manner described above. 

 
 

 
SIGNATURE PAGE AND NOTE 
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SECTION I. 
 

INVITATION FOR TENDER 

 
TENDER NAME: PROPOSED PARTITIONING OF LECTURE THEATRE AND BOARD ROOM 

FOR BOMET UNIVERSITY COLLEGE 

TENDER NO. BUC/0T/DEV/24/2020-2021 

 
1) Bomet University College. invites sealed tenders from eligible and competent contractors for 

the PROPOSED PARTITIONING OF LECTURE THEATRE AND BOARD ROOM FOR BOMET UNIVERSITY 

COLLEGE 

 
2) Interested contractors must be registered with the NCA 8 AND 7 and appear 

in the current Building Contractors register. 

 
3) A complete set of Tender Documents may be obtained by interested 

candidates from the Procurement Office, at Bomet University College, at non 

- refundable tender fee of Kshs. 1,000.00. The document may also be viewed 

and downloaded from the website www.buc.ac.ke. Bidders who download 

the tender document will not be required to pay any fee. All payments shall 

be made to the College cash office. Upon payment of the tender fee, bidders 

are required to obtain an official receipt from the Cash Office and 

immediately forward their particulars to the Procurement Office for recording 

and for the purposes of receiving any further tender clarifications and/or 

addendums. 

4) Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings 

and should remain valid for 120 days. 

5) Completed tender documents are to be enclosed in plain sealed envelopes, marked with the 

tender number and be deposited in the tender box provided at Bomet University College. 

 

The Principal, 

Bomet University College, 

P.O. BOX 701-20400, 

BOMET. 

                                                      Email: tenders@buc.ac.ke 
 

So as to be received on or before 13th April ,2021 

Tenders will be opened immediately thereafter in the presence of the tenderers 
representatives who choose to attend the opening at the Board room at the Bomet 
University College. 

6) Bidders are Advised to visit Bomet University College at their own Convenience, no 

pretender Meeting Due to (COVID -19) preventive measures and Guidelines Prescribed by 

the Government. 

http://www.buc.ac.ke/
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INSTRUCTIONS TO TENDERERS 
 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

 
1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The 

successful tenderer will be expected to complete the Works by the 

Intended Completion Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that 

the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the past, 

directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the 

project or being proposed as Project Manager for the Contract. A firm 

that has been engaged by the Employer to provide consulting services 

for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 

considered for award of Contract. These qualified tenderers should 

submit with their tenders any information updating their original pre- 

qualification applications or, alternatively, confirm in their tenders that 

the originally submitted prequalification information remains 

essentially correct as of the date of tender submission. 

 
1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 

their tenders, unless otherwise stated: 

 
(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to 

commit the tenderer: 

 
(b) total monetary value of construction work performed for each 

of the last five years: 

 
(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 
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committed; and names and addresses of clients who may be 

contacted for further information on these contracts; 

 
(d) major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available for 

the Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years; 

 
(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 

concerned and disputed amount; and 

 
(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

 
1.6 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in clause 1.5 

above for each joint venture partner; 

 
(b) the tender shall be signed so as to be legally binding on all 

partners; 

 
(c) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 
(d) one of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for and on 

behalf of all partners of the joint venture; and 

 
(e) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 

 
1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 
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(a) annual volume of construction work of at least 2.5 times the 

estimated annual cash flow for the Contract; 

 
(b) experience as main contractor in the construction of at least two 

works of a nature and complexity equivalent to the Works over the 

last 10 years (to comply with this requirement, works cited should 

be at least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works; 

 
(d) a Contract manager with at least five years’ experience in works of 

an equivalent nature and volume, including no less than three years 

as Manager; and 

 
(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 

estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 

to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 

the partner in charge at least 40 percent of those minimum criteria. 

Failure to comply with this requirement will result in rejection of the 

joint venture’s tender. Subcontractors’ experience and resources will 

not be taken into account in determining the tenderer’s compliance 

with the qualifying criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture. A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 

responsible or liable for those costs. 

 
1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of 

the Works. The costs of visiting the Site shall be at the tenderer’s own 

expense. 
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1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 

participate in the tender. 

 
1.13 The price to be changed for the tender document shall not exceed 

Kshs. 5,000/= 

 
1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 

 
 

2. Tender Documents 

 
2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all 

information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender. 

The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders. 

Copies of the Employer’s response will be forwarded to all persons 

issued with tendering documents, including a description of the 

inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda. Any addendum 

thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all tenderers. 

Prospective tenderers shall acknowledge receipt of each addendum in 

writing to the Employer. 

2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
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extend, as necessary, the deadline for submission of tenders, in 

accordance with Clause 4.2 here below. 

 
3. Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence shall be in 

English language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and 

Specifications; 

 
(b) Tender Security; 

 
(c) Priced Bill of Quantities; 

 
(d) Qualification Information Form and Documents; 

 
(e) Alternative offers where invited; and 

 
(f) Any other materials required to be completed and submitted 

by the tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 

Quantities. All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of tenders, 

shall be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission. However, in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 

specified additional period. The request and the tenderers’ responses 

shall be made in writing. A tenderer may refuse the request without 

forfeiting the Tender Security. A tenderer agreeing to the request will 

not be required or permitted to otherwise modify the tender, but will 
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be required to extend the validity of Tender Security for the period of 

the extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 

tenderers. This shall be in the amount not exceeding 2 percent of the 

tender price 

 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer. Tender Security shall be valid 

for 30 days beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected. The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 

manner:   a  joint  venture  consisting  of”  …………”,”  …………”,  and 

“ .......... ”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6. 

 
3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 

required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) if the tenderer withdraws the tender after tender opening 

during the period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 

 
(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to 

(i) sign the Agreement, or 

(ii) furnish the required Performance Security. 

 
3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 

in the Drawings and Specifications. Alternatives will not be considered, 

unless specifically allowed in the invitation to tender. If so allowed, 

tenderers wishing to offer technical alternatives to the requirements of 

the tendering documents must also submit a tender that complies with 

the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications. In 

addition to submitting the basic tender, the tenderer shall provide all 

information necessary for a complete evaluation of the alternative, 
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including design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant details. 

Only the technical alternatives, if any, of the lowest evaluated tender 

conforming to the basic technical requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 

to Tenderers, bound with the volume containing the Form of Tender, 

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit 

copies of the tender, in the number specified in the invitation to 

tender, and clearly marked as “COPIES”. In the event of discrepancy 

between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized 

to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), 

as the case may be. All pages of the tender where alterations or 

additions have been made shall be initialled by the person or persons 

signing the tender. 

3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 

deadline for submission of tenders. 

3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 

to make timely submission of its tender. 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 

 
4. Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes 

as “ORIGINAL” and “COPIES” as appropriate. The inner and outer 

envelopes shall: 

(a) be addressed to the Employer at the address provided in the 

invitation to tender; 

 
(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and 

date for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender. However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the Employer 
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and the tenderers previously subject to the original deadline will then 

be subject to the new deadline. 

 
4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2. Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION “and 

“WITHDRAWAL”, as appropriate. No tender may be modified after 

the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in 

the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 

Clause 4.4 or be included in the original tender submission. 

 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place 

specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 

sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 

permitted), any discounts, tender modifications and withdrawals, the 

presence or absence of Tender Security, and such other details as may 

be considered appropriate, will be announced by the Employer at the 

opening. Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of 

Contract shall not be disclosed to tenderers or any other persons not 

officially concerned with such process until the award to the successful 

tenderer has been announced. Any effort by a tenderer to influence 

the Employer’s officials, processing of tenders or award decisions may 

result in the rejection of his tender. 
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5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall be 

sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 

tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 

1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the 

tendering documents. A substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation. A 

material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) 

which limits in any substantial way, inconsistent with the tendering 

documents, the Employer’s rights or the tenderer’s obligations under 

the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other tenderers presenting substantially 

responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 

 
(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 

containing that error. 

 
(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 

the main summary of the Bill of Quantities, the amount as 

stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 

Corrected tender sum less P.C. and Provisional Sums) 
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(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation of 

variations. 

 
(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding 

upon the tenderer. If the tenderer does not accept the 

corrected amount, the tender may be rejected and the Tender 

Security may be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 

5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day works 

where priced competitively. 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause 

3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 

 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer. Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 

Contract is awarded. Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, tender 

comparison or Contract award may result in the rejection of the 

tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more  of  the  share  capital  shall  be  allowed  a  10%  preferential  bias 

provided that they do not sub-contract work valued at more than 50% 

of the Contract Price excluding Provisional Sums to an non- indigenous 

sub-contractor. 
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6. Award of Contract 

 
6.1 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest 

evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 

Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. This is in line with Section 86 (1) (a) Of the Public 

Procurement and Disposal Act, 2015. Which reads “(The successful 

tender shall be the one who meets any one of the following as 

specified in the tender document— 

 
(a) The tender with the lowest evaluated price; “ 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or by 

cable, telex or facsimile. This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 

Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 

tenderers shall be informed that their tenders have not been successful. 

The contract shall be formed on the parties signing the contract. 

 
6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer. Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 

amount stipulated in the Appendix to Conditions of Contract and in 

the form stipulated in the Tender documents. The Performance 

Security shall be in the amount and specified form 

 
6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their 

tenders have been unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 

 
6.9 The tender evaluation committee shall evaluate the tender within 30 days 

of the validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request. 

 
6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall not exceed 

15% of the original contract price. 

 
6.13 Price variation request shall be processed by the procuring entity within 

30 days of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 

termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days 

of receiving the request from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification 

of contract award shall be considered for debarment from participating 

in future public procurement. 

 
7. Corrupt and Fraudulent practices 

 
7.1 The procuring entity requires that tenderers observe the highest standards 

of ethics during procurement process and execution of contracts. A 

tenderer shall sign a declaration that he has not and will not be 

involved in corrupt and fraudulent practices. 
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SECTION III 

 
APPENDIX TO INSTRUCTIONS TO TENDERERS 

 
The following clauses shall be amended as follows; 

Clause 1.4: Delete the entire clause 

Clause 1.5: To read “This invitation to tender is open to all eligible tenderers as per 

the tender invitation notice” 

 
Clause 1.5 and 1.7 Substitute with the attached evaluation criteria. 

Clause 3.2: For the requirement of clause; add the following; 

 
Clause 3.2: For the requirement of clause; add the following; 

 
(g) Appendix to the Instruction to Bidders. 

 
Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain 

valid for a period of 120 days from the date of submission’ 

 
Clause 3.14: Delete the entire clause and substitute with the following; 

 
The tenderer shall prepare one original, in addition the tenderer 

shall submit one copy of original of all volumes of tender 

documents comprising the documents as described in clause 3.2 

of these instructions and clearly marked ‘ORIGINAL’ 

 
Clause 3.7: bid bond shall be 2 % of Bid bond of the tender prices and should 

be valid for 150 days from the date of opening. 

 
Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer shall 

seal the original of the tender documents in one envelop duly marked original’ 

 
Clause 6.12: Delete and substitute with 25% 
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After tender opening, the tenders will be evaluated in 3 stages, namely: 

i. Preliminary evaluation, 

ii. Technical Evaluation; and 

iii. Financial Evaluation, 

1.1. PRELIMINARY EVALUATION 

S/No MANDATORY REQUIREMENTS(MR) 

MR1 Valid Copy of certificate of incorporation/ Registration. 

MR2 Valid Current Tax Compliance Certificate. 

MR3 Valid copy of NCA 8 and 7 registration certificate 

MR4 Dully filled and signed tender questionnaire 

MR5 Dully filled and signed Confidential business questionnaire 

MR6 Anticorruption Pledge duly signed stamped 

MR7 Submission of original copies of tender document. 

MR8 Submission of original tender document properly TAPE BOUND and paginated in the 

correct sequence and all pages must be initialed/signed/stamped. NB: Spiral 

Binding and use of Spring or Box Files will not be allowed and will result in automatic 

disqualification. 

MR9 Certificate of site visit attendance. Mandatory Site visit on …………………………… 

at 10:00 am, attendance certificate will be signed by all representatives. All 

prospective 

Tenderers shall assemble at the BOMET UNIVERSITY COLLEGE by 9:00 a.m. 

Tenders who fail to attend the mandatory pre-tender Meeting shall also be 

considered non-responsive. 

MR10 Valid Copy of Single Business permit-2021 

MR11 The Tender Security (Bid Bond) of 2% in form of Bank Guarantee from a reputable 

bank or insurance company approved by Public Procurement Regulatory Authority 

(PPRA). 

MR12 Submission of valid CR12 form showing the list directors /shareholding (issued within 

the last 1 year) or National Identity Card for Sole Proprietor 

MR13 Current annual contractors practicing license from NCA 

MR14 Dully filled and signed form of tender. 

MR15 Provide proof of Power of attorney. 

MR 16 Details of any current litigation for last the five years or arbitration proceedings in 
which the bidder is involved as one of the parties. 

MR 17 Letter of authority to seek references from the Tenderer’s bankers. 

MR 18 Submit a copy of Audited accounts for the last three (3) years (2018, 2019 &2020) 

MR 19 Non debarment form duly signed and filled. 

 
 

Tender Bid Document submitted without ANY of the above-mentioned Mandatory 

documents shall be rejected by Evaluation committee will therefore not proceed to the 

technical and financial Evaluation. 
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N.B 

The employer may seek further clarification/confirmation if necessary, to confirm 

authenticity/compliance of any condition of the tender. 

 
 

1.2 TECHNICAL EVALUATION 

 
Award of points for the Technical Evaluation will be as follows: - 

Parameter Maximum Points 

(1) Key personnel -------------------------------------------------------------------- 15 

(2) Contracts completed in the last five (5) years ----------------------- 15 

(3) Schedules of on-going projects ---------------------------------------------- 10 

(4) Schedules of contractor’s equipment ---------------------------------------- 15 

(5) Sanctity of the tender document as in accordance with clause 5 o 

Instruction to tenderer --------------------------------------------------------------- 

f 

10 

(6) Audited Financial Report for the for the last 3 years ----------------- 15 

(7) Evidence of Financial Resources ---------------------------------------------- 15 

(8) Litigation History --------------------------------------------------------------- 5 

 
 
 

Total 100 
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The detailed scoring plan shall be as shown in Table 1 overleaf: - 

Table 1: Scores for the Technical Evaluation 

Item Description Points 

Scored 

Max. Points 

1 Key Personnel (Attach evidence)    

 
Director of the firm 

• Holder of degree   or   diploma in a relevant 

Engineering field ---------------- 5 

• Holder of certificate in relevant Engineering field - 3 

• Holder of trade t e s t   certificate in relevant 

Engineering field ---------------- 2 

• No relevant certificate ---------- 0 

  
 
 
 
 
 
 

5 

 
At least 1 No. degree/diploma of the key personnel in 

relevant Engineering field 

• With over 10 years’ relevant experience ---- 5 

• With over 5 years’ relevant experience ----- 3 

• With under 5 years’ relevant experience ----- 2 

  
 
 
 
 
 
 

5 

 
At least 2No. certificate holder of key personnel in 

relevant Engineering field 

• With over 10 years’ relevant experience ------ 5marks 

• With over 5 years’ relevant experience ----- 3marks 

• With under 5 years’ relevant experience ---- 2marks 

  
 
 
 
 
 
 

5 

   15  

 
2 

 
Contract completed in the last five (5) years; a max of 5 No. 

projects (Attach evidence) 

• Project of similar nature, complexity and magnitude. 

------------ 3marks each 

• Project of similar nature but of lower value than the 

one in consideration ----- 2 marks each 

• Project of similar magnitude ---------- 1 mark each 

• No completed project of similar nature --- 0 marks 

  

   15 
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3 On-going projects (A max of 2 No. projects) 

(Attach evidence) 

• Project of similar nature, complexity and magnitude 

----------- 0 marks each 

• Project of similar nature but of lower value than the 

one in consideration ---------------- 

--- 2 marks each 

• No ongoing project of similar nature ----- 

5 marks 

  

   10 

4 Schedules of contractor’s equipment (Attach evidence of 

proof of ownership or lease agreement) 

For each specific equipment required in the construction 

work being tendered for. (Maximum 

No. of equipment to be considered – 5 No.) ------- 

-------------- 3marks each 

  

   15  

5. Sanctity of the tender document o 

Having the document intact 

(not tempered with in any way) --------- 10 

 
 Having mutilated or modified the tender document---- 

------------0 

  
10 
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Table 1: Scores for the Technical Evaluation (Cont’d) 

6 Financial report 

 
Audited financial report (last three [3] years)- 

2018,2019 &2020. 

• Turn over greater or equal to 5 times the 

cost of the project ------------------------- 15 

• Turn over greater or equal to 3 times the 

cost of the project -------------------------- 6 

• Turn over greater or equal to the cost of 

the 

project ----------------------------------------- 4 

• Turn over below the cost of the project - 2 

  

   15 

7 Evidence of financial resources (cash in hand, lines 

of credit, over draft facility etc.) 

• Has financial resources equal or above the 

cost of the project --------- 15marks 

• Has financial resources below the cost of 

the project, but over 50% of the cost of the 

project ---------------------------- 10marks 

• Has financial resources below 50% of the 

cost of the project or has not given 

evidence for the financial resources ---- 

0marks 

  

   15 

8 Litigation History 

• Has no construction-related litigation or 

arbitration case in the last five years 5 

• Has not more than three construction- 

related litigation or arbitration cases in the 

last five years ------------------------------- 2 

• Has more than three construction-related 

litigation or arbitration cases in the last five 

years 0 

  

   5 

 TOTAL  100 

 
Any bidder who scores 70 points and above in this Technical Evaluation shall be 

considered for further evaluation. 
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1.3. FINANCIAL EVALUATION 

STAGE 3 - FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow. 

 
The evaluation shall be in three stages 

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 
A) Determination of Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 
i) In the event of a discrepancy between the tender amount as stated in 

the form of Tender and the corrected tender figure in the Main 

summary of the Bills of Quantities, the amount as stated in the Form 

of Tender shall prevail. 

Pursuant to Section 82 of the Public Procurement and Asset Disposal 

Act 2015, the tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not be the 

subject of correction, adjustment or amendment in any way by any 

person or entity; 

 
ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of 

the corrected contract works (i.e. corrected tender sum less P.C; and 

Provisional Sums); 

 
iii) The Error correction factor shall be applied to all contract works (as a 

rebate or addition as the case may be) for the purposes of valuations 

for Interim Certificates and valuation of variations. 

 
B) Comparison of rates 

Items that are underpriced or overpriced may indicate potential for non-delivery 

and front loading respectively. The committee shall promptly write to the 

tenderer asking for detailed breakdown of costs for any of the quoted items, 

relationship between those prices, proposed construction/installation methods 

and schedules. 

 
The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such 

recommendations may include but not limited to: 

 
a) Recommend no adverse action to the tenderer after a convincing 

response; 

b) Employer requiring that the amount of the performance bond be 

raised at the expense of the successful tenderer to a level sufficient to 

protect the employer against potential financial losses; 
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c) Recommend non-award based on the response provided and the 

available demonstrable evidence that the scope, quality, completion 

timing, administration of works to be undertaken by the tenderer, 

would adversely be affected or the rights of the employer or the 

tenderers obligations would be limited in a substantial way. 

 
C) Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and 

note all inconsistencies of the rates for similar items. 

 
STAGE 4 – DUE DELIGENE & RECOMMENDATION FOR AWARD 

 

 
Particulars of post – qualification if applicable. The Principal, Bomet 

University College May inspect the premises and under due diligence to 

seek further clarification/confirmation if necessary, to confirm authenticity 

/compliance of any condition of the tender /qualifications of the tenderer 

in line with Section 83 of the Public Procurement and Asset Disposal Act 

,2015 

 
Award Criteria: 

The firm achieving the lowest evaluated price will be awarded the contract in line 
with Section 86 of the Public Procurement and Disposal Act,2015 

 
Particulars of performance security if applicable. 5% of contract sum 
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CONDITIONS OF CONTRACT 

 
 

1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works 

as certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto 

and all documents incorporated by reference therein to execute, 

complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender 

to carry out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender “is the completed tendering document 

submitted by the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the 

Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with 

the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data 

and calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

 
“Day works” are Work inputs subject to payment on a time basis for 

labor and the associated materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works. The Intended 

Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions 

of Contract (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of 

the Works and administering the Contract and shall be an “Architect” 

or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

 
“Site” is the area defined as such in the Appendix to Condition of 

Contract. 

 
“Site Investigation Reports” are those reports that may be included in 

the tendering documents which are factual and interpretative about 

the surface and subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the 

Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with the Site 

possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 

which includes Work on the Site. 
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“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 

installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the 

Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 

Conditions of Contract. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning in English Language unless specifically defined. 

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references 

to the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

 
Immediately after the execution of the Contract, the Project Manager shall furnish 

both the Employer and the Contractor with two copies each of all the Contract 
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documents. Further, as and when necessary the Project Manager shall furnish the 

Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify the 

Contract drawings or to enable the Contractor to carry out and complete the Works 

in accordance with these Conditions. 

 
3. Language and Law 

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 

 
4Project Manager’s Decisions 

4.1Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 
5Delegation 

5.1The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

 
6Communications 

6.1 Communication between parties shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

 
7. Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

 
8O ther Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager. The Contractor 

shall also provide facilities and services for them. The Employer may modify the 

said List of Other Contractors etc., and shall notify the Contractor of any such 

modification. 

 
9 Personnel 

 
9.1The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 
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the Contractor shall ensure that the person leaves the Site within seven days and has 

no further connection with the Work in the Contract. 

 
10 Works 

 
10.1The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as 

updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

 
 

11. Safety and Temporary Works 

 
11.1 The Contractor shall be responsible for the design of temporary works. However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval. No erection of temporary works shall be done until such approvals are 

obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval 

by the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall notify 

the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works. An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Work, including any changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to Conditions 

of Contract. If the Contractor does not submit an updated program within this 

period, the Project Manager may withhold the amount stated in the said Appendix 

from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue program has been submitted. 
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The Project Manager’s approval of the program shall not alter the Contractor’s 

obligations. The Contractor may revise the program and submit it to the Project 

Manager again at any time. A revised program shall show the effect of Variations 

and Compensation Events. 

 
14. Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions 

of Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

 
15. Access to Site 

 
15.1 The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried out. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which are 

in accordance with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining Work, which would cause the Contractor 

to incur additional cost. The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of the Contractor 

asking the Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in 

assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 

 
18. Management Meetings 

 
18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early 

warning procedure. The Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken shall be decided 
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by the Project Manager either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of 

the Work, increase the Contract Price or delay the execution of the Works. The 

Project Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date. The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any resulting 

instructions of the Project Manager. 

 
20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor to 

search for a defect and to uncover and test any Work that the Project Manager 

considers may have a defect. Should the defect be found, the cost of uncovering 

and making good shall be borne by the Contractor, However, if there is no defect 

found, the cost of uncovering and making good shall be treated as a variation and 

added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which begins at Completion, and is defined 

in the Appendix to Conditions of Contract. The Defects Liability Period shall be 

extended for as long as defects remain to be corrected. 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. If the 

Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

 
21. Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor. The Contractor will 

be paid for the quantity of the Work done at the rate in the Bills of Quantities for 

each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 
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exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 
22. Variations 

 
22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so. The Project Manager shall 

assess the quotation, which shall be given within seven days of the request or 

within any longer period as may be stated by the Project Manager and before the 

Variation is ordered. 

 
22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause 

the cost per unit of quantity to change, the rate in the Bills of Quantities shall be 

used to calculate the value of the variation. If the cost per unit of quantity changes, 

or if the nature or timing of the work in the variation does not correspond with 

items in the Bills of Quantities, the quotation by the Contractor shall be in the form 

of new rates for the relevant items of Work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order 

the variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

 
22.7 When the Program is updated; the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitled to. The Project 

Manager shall check the monthly application and certify the amount to be paid to 

the Contractor within 14 days. The value of Work executed and payable shall be 

determined by the Project Manager. 
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23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the Employer 

once the Employer has paid the Contractor for their value. Thereafter, they shall 

not be removed from Site without the Project Manager’s instructions except for use 

upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention. The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 days of 

the date of issue of each certificate. If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in the next payment. 

Interest shall be calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for base lending 

prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the proportion 

indicated in the tender, or agreed prior to the execution of the Contract Agreement 

and indicated therein. The rate of exchange for the calculation of the amount of 

foreign currency payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract. If the Contractor indicated foreign currencies for payment 

other than the currencies of the countries of origin of related goods and services, the 

Employer reserves the right to pay the equivalent at the time of payment in the 

currencies of the countries of such goods and services. The Employer and the Project 

Manager shall be notified promptly by the Contractor of an changes in the expected 

foreign currency requirements of the Contractor during the execution of the Works 

as indicated in the Schedule of Foreign Currency Requirements and the foreign and 

local currency portions of the balance of the Contract Price shall then be amended 

by agreement between Employer and the Contractor in order to reflect 

appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply: - 

 
a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance 

of 10% (ten percent) of the original amount of the Contract.   The 

advance shall not be subject to retention money. 
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b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly liable 

guarantee satisfactory to the Employer in the amount of the advance 

payment. The guarantee shall be in the same currency as the 

advance. 

 
c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 

the balance owing to the Contractor. Reimbursement shall begin 

when the amount of the sums due under the Contract reaches 20% 

of the original amount of the Contract. It shall have been completed 

by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by 

means of the formula: 
 

R = A(x1 – x11) 

 
Where: 

 
80 – 20 

 

R = the amount to be reimbursed 

A  = the amount of the advance which has been granted 

X1 = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract. 

This figure will exceed 20% but not exceed 80%. 

 
X11 = the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract. 

This figure will be below 80%but not less than 

20%. 

 
d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 
 

24. Compensation Events 

 
24.1 The following issues shall constitute Compensation Events: 

 
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 

Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 
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(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the 

Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 

to have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 

publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 

Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion. 

 
(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project 

Manager’s own forecast. The Project Manager will assume that the 

Contractor will react competently and promptly to the event. 
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24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 

not having given early warning or not having co-operated with the 

Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 

 
24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen. The claim shall be submitted within thirty 

days thereafter. 

 
Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 

the said thirty days and a final claim within thirty days of the end of 

the event giving rise to the claim. 

 
25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion. 

The adjustment shall be the change in the amount of tax payable by 

the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works. Unless otherwise stated in the 

Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of 

such materials, then the Project Manager shall assess the net difference 

in the cost of such materials. Any amount from time 

to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 

sub-clauses 25.4 and 

25.5 and shall be subject to adjustment in the events specified 

thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 
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rates issued 30 days before the date for submission of tenders. 

A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 

then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set out 

in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labor incorporated within the 

amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 

the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 

Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 

incorporated in the Works as determined by the J.B.C. and set out in 

the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor 

in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the 

amount of any interim certificate under clause 23 of these Conditions 

issued before the date of publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 

17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
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26. Retention 

 
26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works. On Completion of the whole of 

the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 

corrected. 

 
27. Liquidated Damages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the 

actual Completion Date is later than the Intended Completion Date. 

The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not alter the 

Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 

rate specified in Clause 23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a reputable bank acceptable to the Employer, and denominated in Kenya 

Shillings. The Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion 

 
29. Day works 

 
29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Day works shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be verified and 

signed by the Project Manager within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 

works forms. 
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30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to; 

(i) use or occupation of the Site by the Works or for the purpose of 

the Works, which is the unavoidable result of the Works, or 

(ii) negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the Works are being executed. 

 
30.2 From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is the Employer’s risk except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 

 
(c) the activities of the Contractor on the Site after the Completion 

Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, 

and Equipment) which are not Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the Employer and 

the 

Contractor, insurance cover from the Start Date to the end of the 

Defects 

Liability Period, in the amounts stated in the Appendix to Conditions 

of 

Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 

and 

(d) personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date. All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums from payments 

otherwise due to the Contractor or, if no payment is due, the payment 

of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager. Both parties shall comply with any 

conditions of insurance policies. 

 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the Works. 

The Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer under 

the Contract before the end of the Defects Liability Period. The Project Manager 

shall issue a Defects Liability Certificate and certify any final payment that is due to 

the Contractor within 30 days of receiving the Contractor’s account if it is correct 

and complete. If it is not, the Project Manager shall issue within 30 days a schedule 

that states the scope of the corrections or additions that are necessary. If the final 

account is still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a Payment Certificate. 

The Employer shall pay the Contractor the amount due in the Final Certificate within 

60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These fundamental breaches of 

Contract shall include, but shall not be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 

Project Manager; 

 
(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 
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(c) the Contractor is declared bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate) of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect is 

a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, 

the Project Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, 

equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate. Additional liquidated damages shall not apply. If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference shall be 

a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely 

on the 

Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete 

the Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works. 

 
34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such reasonable 

time as the Project Manager may in writing specify, any temporary buildings, plant, 
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machinery, appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, holding the proceeds less all 

costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added 

to the money paid to the Contractor before such determination exceeds the total 

amount which would have been payable on due completion in accordance with this 

Contract the difference shall be a debt payable to the Employer by the Contractor; 

and if the said amount added to the said money be less than the said total amount, 

the difference shall be a debt payable by the Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and shall 

be paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for 

the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 

on his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions of 

any agreement for the payment thereof have been disclosed in writing 

to the Employer. 

 
(c) Any breach of this Condition by the Contractor or by anyone employed 

by him or acting on his behalf (whether with or without the knowledge 

of the Contractor) shall be an offence under the provisions of the Public 

Procurement Regulations issued under The Exchequer and Audit Act 

Cap 412 of the Laws of Kenya. 
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37. Settlement of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice. The dispute shall 

be referred to the arbitration and final decision of a person to be agreed between 

the parties. Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 

therewith, including any matter or thing left by this Contract to the 

discretion of the Project Manager, or the withholding by the Project 

Manager of any certificate to which the Contractor may claim to be 

entitled to or the measurement and valuation referred to in clause 23.0 

of these conditions, or the rights and liabilities of the parties subsequent 

to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 

given by the applying party within ninety days of the occurrence or 

discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has in 

the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties. Proof 

of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either 

party: 
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37.5.1.1 The appointment of a replacement Project Manager upon the 

said person ceasing to act. 

 
37.5.1.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 

 
37.5.1.3 Whether or not a certificate has been improperly withheld or 

is not in accordance with these Conditions. 

 
37.5.1.4 Any dispute or difference arising in respect of war risks or war 

damage. 

 
37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 

of the Contract, unless the Employer and the Contractor agree otherwise 

in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 

valuations as may in his opinion be desirable in order to determine the 

rights of the parties and assess and award any sums which ought to have 

been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 

decision, requirement or notice and to determine all matters in dispute 

which shall be submitted to him in the same manner as if no such 

certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties 

 

 
38.0 Alternative Dispute Resolution 

 
38.1 In pursuant to clause 37 of these Conditions of Contract, it shall be a 

condition that no dispute shall be referred to arbitration unless and 

until the matter has been dealt with through Alternative Dispute 

Resolution (ADR) mechanism. 

38.2 The person or persons to conduct the Alternative Resolution shall be 

agreed upon between the parties. 

38.3 The Alternative Dispute Resolution shall involve Reconciliation, 

Mediation or Adjudication. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 

THE EMPLOYER IS 

Name: The Principal, Bomet University College, 

Address: P.O. BOX 701-20400, BOMET. 

The Works consist of: ALL AS PER THE DRAWINGS AND BILLS OF QUANTITIES 

 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 

 
The Intended Completion Date for the whole of the Works shall be Eighteen (18) 

WEEKS AFTER START DATE 

 

The following documents also form part of the Contract: 

AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT 

 
The Contractor shall submit a program for the Works within 14 days of delivery of 

the Letter of Acceptance. 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 

The Site is located AT BOMET UNIVERSITY COLLEGE. 

The Defects Liability period is 180 days. 

 
Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of; 

 
1.None   
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The minimum insurance covers shall be; 

 
1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor’s faulty design is Contractors all risk policy 

 
2. The minimum cover for loss or damage to Equipment is NIL 

 
3. The minimum for insurance of other property is KShs 100,000.00 

 

4. The minimum cover for personal injury or death insurance 

 
• For the Contractor’s employees is AS PER LAWS APPLICABLE 

 
• And for other people is AS PER LAWS APPLICABLE 

The following events shall also be Compensation Events: 

1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 

CONTRACT 

2.      
 

3.      
 

4.      
 

The period between Program updates is 14 days. 

 

The amount to be withheld for late submission of an updated Program is WHOLE 

CERTIFICATE 

 
The proportion of payments retained is 10percent. 

The limit of payments retained is 5 percent. 

The Price Adjustment Clause Shall Not apply 
 

The liquidated damages for the whole of the Works is Kshs.10,000.00 per week or 

part thereof 

The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price Five percent (5%) 

 
The Completion Period for the Works is 18 WEEKS 

The schedule of basic rates used in pricing by the Contractor is as attached 

[CONTRACTOR TO ATTACH]. 

 
Advance Payment shall NOT be granted 



SECTION VI - DRAWINGS 
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Note   1. See separate booklet for a list of drawings, actual plans 

including Site plans 



SECTION VII – STANDARD FORMS 
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(i) Form of Invitation for Tenders 

(ii) Form of Tender 

(iii) Letter of Acceptance 

(iv) Form of Agreement 

(v) Form of Tender Security 

(vi) Performance Bank Guarantee 

(iv) Bank Guarantee for Advance Payment 

(v) Qualification Information 

(vi) Tender Questionnaire 

(xi) Confidential Business Questionnaire 

(vii)  Statement of Foreign Currency 

Requirement 

(xi) Details of Sub-Contractors 

(viii) Request for Review Form 



FORM OF INVITATION FOR TENDERS 
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  [date] 

 
To:   [name of Contractor] 

  [address] 
 

 

 

Dear Sirs: 

 
Reference:  _  [Contract Name] 

 
You have been prequalified to tender for the above project. 

 
We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 

 
A complete set of tender documents may be purchased by you from    

 

[mailing address, cable/telex/facsimile numbers]. 

 
Upon payment of a non-refundable fee of Kshs    

 

All tenders must be accompanied by  number of copies of the 

same and a security in the form and amount specified in the tendering documents, 

and must be delivered to 
 

[address and location] 

 
at or before  (time and date). Tenders will be opened 

immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend. 

 
Please confirm receipt of this letter immediately in writing by cable/facsimile or telex. 

Yours faithfully, 

  Authorized Signature 
 

   Name and Title 
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FORM OF TENDER 

 

TO:  [Name of Employer)  [Date] 

  [Name of Contract] 

 
Dear Sir, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and remedy 

any defects therein  for the sum of 

Kshs.    [Amount in figures]Kenya 

Shillings   

  [Amount in words] 

2. We undertake, if our tender is accepted, to commence the Works as soon as 

is reasonably possible after the receipt of the Project Manager’s notice to 

commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender until _  [Insert date], and 

it shall remain binding upon us and may be accepted at any time before that 

date. 

 
4. Unless and until a formal Agreement is prepared and executed this tender 

together with your written acceptance thereof, shall constitute a binding 

Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender 

you may receive. 

 
Dated this  day of  20   

 

Name   
 

Signature  in the capacity of   
 

duly authorized to sign tenders for and on behalf of 

 
   [Name of Contractor] 

of  [Address of Contractor] 

Witness; Name     

Address   
 

Signature   
 

 

Date_   
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LETTER OF ACCEPTANCE[letterhead paper of the Employer] 
 
 

 

  [date] 
 

To:     

[name of the Contractor] 
 

 

[address of the Contractor] 

 
Dear Sir, 

 
This is to notify you that your Tender dated 

   for the execution of 
 

[name of the Contract and identification number, as given in the Tender documents] for the 

Contract Price of Kshs.  [amount in figures] [Kenya 

Shillings  (amount in words)  in accordance with 

the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. 

 
Authorized Signature ………………………………………………………………… 

 
Name and Title of Signatory ………………………………………………………… 

 
Attachment: Agreement 
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FORM OF AGREEMENT 

 
 

THIS AGREEMENT, made the  day of  20    

between  _  of[or whose registered office is situated 

at]  (hereinafter called “the Employer”) of 

the one part AND 

  of [or whose 

registered office is situated at]     

(hereinafter called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 

(name and identification number of Contract)(hereinafter called “the Works”) 

located at  [Place/location of the Works]and the 

Employer has accepted the tender submitted by the Contractor for the execution 

and completion of such 

Works and the remedying of any defects therein for the Contract Price of 

Kshs  _  [Amount in figures],Kenya 

Shillings  [Amount in words]. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 

 
(i) Letter of Acceptance 

 
(ii) Form of Tender 

 
(iii) Conditions of Contract Part I 

 
(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

 
(v) Specifications 

 
(vi) Drawings 

 
(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants 

with the Employer to execute and complete the Works and remedy any 
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defects therein in conformity in all respects with the provisions of the 

Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

 
The common Seal of _   

 

Was hereunto affixed in the presence of    
 

Signed Sealed, and Delivered by the said  _   
 

Binding Signature of Employer    
 

Binding Signature of Contractor    
 

In the presence of (i) Name   
 

Address   
 

Signature   
 

[ii] Name _   
 

Address   
 

Signature   
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FORM OF TENDER SECURITY 

 
WHEREAS ……………………………………….  (hereinafter  called  “the  Tenderer”) 

has submitted his tender dated............................ for the construction of 

……………………………………………………………………… 

…………………… (name of Contract) 

 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at ……………… (hereinafter called “the Bank”), are bound unto 

……………………………  (hereinafter  called  “the  Employer”)  in  the  sum  of  

Kshs ......................... for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents sealed 

with the 

Common Seal of the said Bank this ……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers 

Or 

2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him, owing to the occurrence of one or both of the 

two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach 

the Bank not later than the said date. 

_   
 

[date[ [signature of the Bank] 
 

 

[witness] [seal] 
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PERFORMANCE BANK GUARANTEE 
 

To:   (Name of Employer)   (Date) 
  (Address of Employer) 

 
Dear Sir, 

 
WHEREAS  (hereinafter called “the Contractor”) has 

undertaken,  in  pursuance  of Contract No.  dated  to 

execute 

  (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the 

Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs.    (amount 

of Guarantee in figures)  Kenya 

Shillings     (amount of Guarantee in 

words), and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of Kenya Shillings 

   (amount ofGuarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of 

any change, addition, or modification. 

 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR    

 

 

Name of Bank    
 

Address    
 

Date    
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To:   [name of Employer]  (Date) 

  [address of Employer] 

 
Gentlemen, 

 
Ref:   [name of Contract] 

 
 

In accordance with the provisions of the Conditions of Contract of the above- 

mentioned Contract, We,  [name and 

Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 

   [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Contract in an amount 

of Kshs.  [amount of Guarantee in figurers] Kenya 

Shillings  [amount of Guarantee in words]. 
 

We,   [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to  [name of 

Employer] on his first demand without whatsoever right of objection on our part 

and without his first claim to the 

Contractor, in the amount not exceeding Kshs  [amount 

of 

Guarantee in figures] Kenya Shillings 

  [amount of 

Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between 

  [name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification. 

 
No drawing may be made by you under this guarantee until we have received notice 

in writing from you that an advance payment of the amount listed above has been 

paid to the Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until 

  (name of Employer) receives 

full payment of the same amount from the Contract. 

Yours faithfully, 
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Signature and Seal _   
 

Name of the Bank or financial institution    
 

Address _   
 

Date    

Witness: Name:     
 

Address:     
 

Signature:     
 

Date:     



 

 

ontract performed and C 

of 

completion 

and contact 

person year 

QUALIFICATION INFORMATION 
 

1. Individual Tenderers or Individual Members of Joint Ventures 

 
1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 

Place of registration:    
 

Principal place of business    
 

Power of attorney of signatory of tender    
 

1.2 Total annual volume of construction work performed in the last five years 

Year Volume 

 Currency Value 

   

 

1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last five years. Also list details of work under way or 

committed, including expected completion date. 

Project name Name of client Type of work Value of 
 
 
 
 
 

 

  _    
 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works. List all information requested below. 

 
 
 

Item of 

Equipment 

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased (from 

whom?), or to be 

purchased (from 

whom?) 

 
 

  (etc.) 
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1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract. Attach biographical data. 

 

Position Name Years of 

experience 

(general) 

Years of experience 

in proposed 

position 

Project Manager    
 

  

 

 

 
 

 
 

 

 
 

 
(etc.) 

   

 
1.6  Financial reports for the last five years: balance sheets, profit and loss 

statements, auditor’s reports, etc. List below and attach copies. 

 

 
 

 

1.7 Evidence of access to financial resources to meet the qualification 

requirements: cash in hand, lines of credit, etc. List below and attach 

copies of supportive documents. 
 

 

 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 

may provide reference if contacted by the Employer. 
 

 
 

 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
 

 
 

 

 

1.10 Proposed program (work method and schedule) for the whole of the 

Works. 
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2Joint Ventures 

 
2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner 

of the joint venture. 

 
 

2.5 The information required in 1.11 above shall be provided for the joint 

venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 

 
2.7 Attach the Agreement among all partners of the joint venture (and which is 

legally binding on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 
b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture; and 

 
c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 



64 

 

 

TENDER QUESTIONNAIRE 
 

Please fill in block letters. 

 
1. Full names of tenderer 

 
……………………………………………………………………………………… 

 
2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 

 
……………………………………………………………………………………… 

 
3. Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4. Telex address of tenderer 

 
……………………………………………………………………………………… 

 
5. Name of tenderer’s representative to be contacted on matters of the 

tender during the tender period 

 
……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices. 

This is essential if the tenderer does not have his registered address in 

Kenya (name, address, telephone, telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 

Signature of Tenderer 

Make copy and deliver to:  (Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2 (c) and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 
Part 1 – General 

 
Business Name ……………………………………………………………………… 

 
Location of business premises; Country/Town………………………. 

 
Plot  No………………………………………   Street/Road  ………………………… 

 
Postal    Address………………………………    Tel  No……………………………….. 

 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 

 
Maximum value of business which you can handle at any time: K. 

pound……………………….. 

 
Name of your bankers……………………………………………………………… 

 
Branch………………………………………………………………………………… 

 
Part 2 (a) – Sole Proprietor 

 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 

 
*Citizenship details ………………………………………………………………… 

 
Part 2 (b) – Partnership 

 
Give details of partners as follows: 

 
Name in full Nationality Citizenship Details Shares 

1…………………………………………………………………………………… 

2…………………………………………………………………………………… 

3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 
Private or public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 

 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 

 
Give details of all directors as follows: 

 
Name in full. Nationality. Citizenship Details*. Shares. 

 

 
1. ………………………………………………………………..…………………… 

 
2.…………………………………………………………….…………...………… 

… 

 
3.…………………………………………………………………………………… 

… 

 
4.…………………………………………………………………………………… 

… 

 

 
Part 2(d) – Interest in the Firm: 

 
Is there any person / persons in …………… ………(Name of Employer) who 

has interest in this firm? Yes/No ...................... (Delete as necessary) 

 
I certify that the information given above is correct. 

 
……………………… ……………………… ………………… 

(Title) (Signature) (Date) 

 

 
• Attach proof of citizenship 
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOTAPPLICABLE) 
 

(See Clause 23] of the Conditions of Contract) 

 
In the event of our Tender for the execution of   

  (name of Contract) being accepted, we would 

require in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage: 

 
(Figures)………………………… (Words)………………………………… 

 
of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

 

 
Currency in which foreign exchange element is required: 

 
………………………………………………………………………………………       

Date: The ………… Day of …………….. 20……………. 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

 
Maximum foreign currency requirement shall be  (percent) of the 

Contract Sum, less Fluctuations. 
 
 
 
 
 
 

 

(Signature of Tenderer) 
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DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, 

he must give below details of the sub-contractors he intends to employ for each 

portion. 

 
Failure to comply with this requirement may invalidate the 

tender. 

 
(1) Portion of Works to be sublet: 

……………………………… 

 
[i) Full name of Sub-contractor 

and address of head office: ……………………………… 
 

……………………………… 
 

(ii) Sub-contractor’s experience of 

similar works carried out in 

the last 3 years with 

Contract value: ……………………………… 

 
……………………………… 

 

 
……………………………… 

 
(2) Portion of Works to sublet: ……………………………… 

[i) Full name of sub-contractor 

and address of head office: 

 

……………………………… 

 
……………………………… 

 
……………………………… 

 
[ii) Sub-contractor’s experience of similar works carried out 

in the last 3 years with 

contract value: …………………………… 

 
…………………………… 

 
 
 
 

[Signature of Tenderer) Date 
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LETTER OF NOTIFICATION OF AWARD 

 
Address of Procuring Entity 

 

 

To: 
 
 
 

 

RE: Tender No.   

 

Tender Name   
 

This is to notify that the contract/s stated below under the above mentioned tender 

have been awarded to you. 

 
 

 
1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 

 
2. The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter. 

 
 

3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award. 

 
(FULLPARTICULARS) 

 

 
 
 
 
 

SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

……………………………………………. APPLICANT 

 
 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the .............. (Name of the Procuring Entity) 

of 

……………dated      the…day of ………….20……….in the matter of Tender 

No………..…of............... 20… 

REQUEST FOR REVIEW 

I/We .............................. ,the above named Applicant(s), of address: Physical 

address…………….Fax  No……Tel.  No……..Email ............... , hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:- 

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ................ (Applicant) 

Dated on…………….day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….……… 

 

SIGNED 

Board Secretary 
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 

 
(Sections 62, 65 and 66 of the PPAD Act, 2015) 

 
I/We/Messrs.……………………………………………………………………………. 

 
Of Street, Building, P O Box…………………………………………………………… 

 
………………………………………………………………………………………….. 

 
Contact/Phone/E mail………………………………………………………………….. 

 
Declare that Public Procurement is based on a free and fair competitive Tendering 

process which should not be open to abuse. 

 
I/We...………………………………………………………………………………….. 

 
declare that I/We will not offer or facilitate, directly or indirectly, any inducement or 

reward to any public officer, their relations or business associates, in connection with 

 
Tender/Tender     No      ………………………..………………………………………………. 

for or in the subsequent performance of the contract if I/We am/are successful. 

Authorized Signature................................................................................................ 

 
Name and Title of Signatory…………………………………………………………… 
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TRADE PREAMBLES 

 

 
PREAMBLES AND PRICING NOTES 

 

A. GENERALLY 

All work to be carried out in accordance with the Bomet University 

College specifications for Building Works   

 
B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to 

quality and standard only. Alternative manufacturer of equal quality will 

be accepted at the discretion of the Project Manager. 

 
C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to 

the sizes specified in the Ministry of Public Works “Specification for 

Metric Sized Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 

every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending 
sample blocks for testing as and when required by the Project Manager. 

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all 

timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 

moisture content and preservative treatment and timber prices must 

allow for preparing, packing and sending samples for testing when 

required. 

 
Prices must also include for all nails and fasteners. 
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TRADE PREAMBLES 

 
PREAMBLES AND PRICING NOTES 

 
A. GENERALLY 

All work to be carried out in accordance with the Bomet University College 

specifications for Building Works   

 
B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to 

quality and standard only. Alternative manufacturer of equal quality will 

be accepted at the discretion of the Project Manager. 

 
C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to 

the sizes specified in the Ministry of Public Works “Specification for Metric 

Sized Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 

every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending 

sample blocks for testing as and when required by the Project Manager. 

 
D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all timber 

used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for 

moisture content and preservative treatment and timber prices must allow 

for preparing, packing and sending samples for testing when required. 

 
Prices must also include for all nails and fasteners. 
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A. JOINERY 

Cypress for joinery shall be second grade in accordance with the latest 

grading rules of the Kenya Government 

 
Where Mahogany is specified, this refers to prime grade only. The 

Contractor may with the approval of the Project Manager; use either 

Msharagi or Mvuli in lieu of Mahogany but such approval will be given 

only in the case of shortages of the hardwoods specified. 

 
Plugging shall be carried out by drilling walling or concrete with masonry 

drill and filling with propriety plugs of the correct sizes. Cutting with 

hammer and chisel will not be allowed. 

 
Prices for joinery must include for pencil rounded arises, protection against 

damage, nails, screws, framing and bedding in cement mortar as required. 

 
Sizes given for joinery items are nominal sizes and exact dimensions of 

doors, etc, must be ascertained on site. 

 
No Joinery shall be fitted/installed without sample 

approvals. 
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B. IRONMONGERY 

Ironmongery shall be specified in the Bills of Quantities or equal and 

approved 

 
Prices must include for removing and re-fixing during and after painting, 

labeling all keys, and for fixing to hardwood, softwood, concrete or 

blockwork. 

 
Catalogue references given for ironmongery are for purposes of indicating 

quality and size of item(s). Should the Contractor wish to substitute the 

specified item(s) with others of equal manufacture, he must inform the 

Project Manager and obtain approval in writing. No Ironmongery shall be 

fitted/installed without sample approvals. 

 
C. STRUCTURAL STEELWORK 

All structural steelwork shall comply with the Ministry of Public Works 

“Structural 

Steelwork Specification (1973) and shall be executed by an approved Sub- 

contractor 

A. PLASTERWORK AND OTHER FINISHES 

All finishings shall be as described in these Bills of Quantities. 

 
Prices for pavings are to include for brushing concrete clean, wetting and 

coating with cement and sand grout 1:1. 

 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 

backing screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 

Where polished plate glass is specified, this refers to general glazing quality 

Prices for glazing shall include for priming of rebates before placing putty. 

The Contractor will be responsible for replacing any broken or scratched 

glass and handing over in perfect condition. 

 
C. PAINTING 

Painting shall be applied in accordance with the manufacturers’ 

instructions. Prices for painting are to include for scaffolding, preparatory 

work, priming coats, protection of other works and for cleaning up on 

completion. Prices for painting on galvanized metal are to include for 

mordant solution as necessary. 

 
D. TILES, CERAMICS, PORCELAIN, GRANITO ETC 

No tiles shall be fitted/installed without sample approvals. 

No claim shall be allowed on the grounds that the bidder priced an inferior 

quality 
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E: CURTAINS & COVERS, ETC 

 
The bidder shall be deemed to have priced the best materials for this 

esteemed office. No curtains & covers shall be fitted/installed without 

sample approvals. 

 
No claim shall be allowed on the grounds that the bidder priced an inferior quality. 



 

 

 

 

SEC 1 :PARTICULAR PRELIMINARIES 
 



PROPOSED PARTITIONING OF BOARD ROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

PP / 1 

  

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs.) 

 
 
 

A 

 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 

C 

 
 PARTICULAR PRELIMINARIES  

 
 EMPLOYER 

The “Employer” is 

The Principal, 

Bomet University College, 

P.O. BOX 701-20400, 

BOMET. 

 
The term "Employer" and "Government" wherever used in the 

contract document shall be synonymous 

 
 DESCRIPTION OF THE WORKS  

 
The works to be carried out under this contract comprise 

PROPOSED PARTITIONING OF BOARDROOM,LECTURE 

HALLS,OFFICES AND KITCHENETTE AND ASSOCIATED 

ELECTRICAL AND MECHANICAL WORKS. 

 
 
 LOCATION OF SITE  

 
The site of the proposed works is Located at Bomet 

University College, Bomet County. 

 
The Contractor is advised to visit the site, to familiarize with 

the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARD ROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

PP / 2 

  

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs.) 

A 

 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 
 
 
 

C 

 
 
 
 
 
 
 
 

D 

 CLEARING AWAY  

 
The Contractor shall remove all temporary works, rubbish, 

debris and surplus materials from the site as they accumulate 

and upon completion of the works, remove and clear away all 

plant, equipment, rubbish, unused materials and stains and 

leave in a clean and tidy state to the reasonable satisfaction of 

the Project Manager. 

 
The whole of the works shall be delivered up clean, complete 

and in perfect condition in every respect to the satisfaction of 

the Project Manager. 

 

 WORKING CONDITIONS  

 
These offices are currently occupied and the contractor shall 

allow for disruption of works and pollution control 

The contractor must allow for compliance with all County & 

Civic Authority laws & regulations 

 
 CLAIMS 

 
It shall be a condition of this contract that upon it becoming 

reasonably apparent to the Contractor that he has incurred 

losses and/or expenses due to any of the contract conditions, 

or by any other reason whatsoever, he shall present such claim 

or intent to claim notice to the PROJECT MANAGER within the 

contract period. No claims shall be entertained upon the 

expiry of the said contract period. 

 
 LABOUR CAMPS 

 
The Contractor shall not be allowed to house labour on site. 

Allow for transporting workers to and from the site during the 

tenure of the contract. 
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ITEM DESCRIPTION AMOUNT(Kshs.) 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 
 
 

C 

 
 
 
 
 
 

D 

 
 PRICING RATES  

 
The tenderer shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. 

 
Items for which no rate or price is entered by the tenderer 

shall be deemed to be covered in the rates and prices of the 

priced items in the Bill of Quantities. 

 
 
The tenderer shall include for all costs in executing the whole 

of the works, including transport, replacing damaged items, 

fixing, all to comply with the said Conditions of Contract. 

 
Prices quoted should be in Kenya shillings inclusive of all taxes 

except V.A.T which will be inserted at the grand summary. 

 
Prices shall remain valid for one hundred and Twenty (120) 

days from the closing date of tender. 

 
 MATERIALS FROM DEMOLITIONS  

 
Any materials arising from demolitions SHALL NOT BE re-used 

and shall become the property of the client unless otherwise 

advised. 

 
 URGENCY OF THE WORKS  

 
The Contractor is notified that these “works are urgent” and 

should be completed within the period stated in Particular 

Preliminaries.The Contractor shall allow in his rates for any 

costs he may incur by having to complete the works within 

the stipulated contract period. 

 
 PAYMENT FOR MATERIALS ON SITE  

 
All materials for incorporation in the works must be stored on 

site before payment is effected, unless specifically exempted by 

the Project Manager. This is to include materials of the 

Contractor, nominated sub-Contractors . 
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ITEM DESCRIPTION AMOUNT(Kshs.) 

 
A 

 
 
 

 
B 

 
 
 
 
 
 

 
C 

 
 
 
 
 
 
 
 
 

 
D 

 
 ADVANCE PAYMENTS  

 
The tenderer’s attention if drawn to the fact that the 

Government does not make advance payments. 

 
 EXISTING SERVICES  

 
Prior to the commencement of any work, the Contractor is to 

ascertain from the relevant authority the exact position, depth 

and level of all existing services in the area and shall make 

whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of 

such services. 

 
 MEASUREMENTS  

 
In the event of any discrepancies arising between the Bills of 

Quantities and the actual works, the site measurements shall 

take precedence. However, such discrepancies between any 

contract documents shall immediately be referred to the 

PROJECT MANAGER in accordance with Clause 22 of the 

Conditions of Contract. The discrepancies shall then be 

treated as a variation and be dealt with in accordance with 

Clause 22 of the said Conditions. 

 
 
 VALUE ADDED TAX  

 
The Contractor’s attention is drawn to the Legal Notice in the 

Finance Act part 3 Section 21(b) operative from 1st September, 

1993 which requires payment of VAT on all contracts. 

 
In accordance with Government public notice No. 35 & 36 Dated 

11th September 2003 operational from 1st October  2003, 

withholding VAT was to be levied against the contract sum by 

the Employer and remitted to the  Commissioner  of VAT through 

all interim certificates. 

 
 THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY  

 
The contractor should include his taxes in the rates  and NOT  in 

the Grand Summary page. 
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ITEM DESCRIPTION AMOUNT(Kshs.) 

 
 
 
 

 
A 

 

 
B 

 SPECIAL PRELIMINARIES  

 
 PROJECT MANAGEMENT  

 
Allow PROVISIONAL SUM of Kenya Shillings Three Hundred 

Thousand (KShs. 300,000.00) only for Subsistence allowance 

to be expended as directed by the PM 

 
Allow for profits and attendance % 

 
 
 
 

 
300,000.00 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT(Kshs.) 

 
 
 
 
 
 

A 

 
 

B 

 
 

C 

 
 
 

D 

 
 
 

E 

 
 
 

F 

 
 

G 

 
 

H 

 
 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX  

 TO CONTRACT AGREEMENT  

 

The following are the insertions to be made in the appendix to 

the contract Agreement:- 

Period of Final Measurement 

3 Months from Practical Completion 

Defects Liability Period 

6 Months from Practical Completion 

Date for Possession 

To be agreed with the Project Manager 

 
Date for Completion 

Eighteen (18) WEEKS from the Date of 

possession 

Liquidated and Ascertained Damages 

At a rate of KSh 20,000 Per week or part 

thereof 

Period of Interim Certificates 

Monthly 

Period of Honoring Certificates 

30Days 

Percentage of Certified Value Retained 10% 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT(Kshs.) 

  
 COLLECTION 

 
Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

 

 TOTAL CARRIED TO GRAND SUMMARY  
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
 

A. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 GENERAL PRELIMINARIES  

 
 PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES  

 
Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or 

rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works 

in the Contract. 

 
Failure to price an item shall not exempt the contractor form 

carrying out works described therein. 

 
Should the contractor fail to carry out works which he/she did 

not price and after having received a written instruction from the 

PM, then the value of such works shall be deducted from the 

very immediate certificate issued to the contractor. 

 
 

MoPW current rates, JBC, IQSK, manufacturers or fair rates 

shall be used by the PM in valuation of unpriced items which 

the contractor shall fail to execute. 

 
The contractor is advised to read and understand all preliminary 

The Contractor is advised to visit the site, to familiarize with the 

nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained. 

 
 FORM OF CONTRACT 

 
The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of Building 

Works (2006 Edition) included herein The Conditions of 

Contract are also included herein Conditions of Contract These 

are numbered from 1 to 37 as set out in pages 20 to 48 of these 

tender documents. Particulars of insertions to be made in the 

Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities 
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 

B 

 
 
 
 
 
 
 

C 

 
 FIRM PRICE CONTRACT  

Unless otherwise specifically stated in the Contract Data and/or 

Particular preliminaries this is a firm price contract and the 

contractor must allow in his tender rates for any increase in the 

cost of labour and/or materials during the currency of the 

 VISIT SITE AND EXAMINE DRAWINGS.  

The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered. 

 PERFORMANCE BOND  

5% bond shall be required from the specified institution 

 
The period for supplying the bond shall be 14 days. 

No contract shall be signed, NOR shall any payment be 

made before the bidder has complied with the bond 

requirements 

 
Failure to deliver the bond within the specified period shall 

automatically disqualify the bidder and the tender shall be 

awarded to next most responsive bidder without reference to 

the defaulting bidder. 

Should the bidder commence works and subsequently fail to 

provide the bond, he shall be evicted from site without any 

reimbursement notwithstanding the site having been handed 

over by the PM and client. The handing over only kickstarts the 

process and is not a waiver to bond conditions. 

The bond for the due performances of the Contract shall be valid 

up to the date of completion as certified by the PROJECT 

Any bond which provides otherwise or attempts to vary the 

duration of validity shall be invalid 

The bond shall comply in all respects with the PPRA copy 

enclosed in the instructions to tender. A bond that does not 

match the PPRA copy shall be treated as NO BOND! 

The contractor shall provide a bid security duly signed, sealed 

and stamped from an approved Bank of required amount in the 

particular preliminaries 
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ITEM DESCRIPTION AMOUNT(Kshs. 

A 

 
 
 
 

B 

 BID BOND 

 
A bid bond shall be required in the amount stated here or in the 

invitation to tender or advertisement 

 
 

 EXCEPTION TO THE STANDARD METHOD OF  

 MEASUREMENT 

 
Attendance; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted: 

- 

 
 

Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same. 

 
Fix Only: - 

 
"Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only. 
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 ABBREVIATIONS 

 
Throughout these Bills units of measurement and terms are 

abbreviated and shall be interpreted as follows: - 

CM  or Cm Shall mean cubic meter 

 
SM or Sm Shall mean square meter 

 
LM or Lm Shall mean linear meter 

 
MM  or  mm Shall mean Millimeter 

 
KG or Kg. Shall mean Kilogramme 

 
No or Nr Shall mean Number 

PRS or Prs. Shall mean Pairs 

B.S. Shall mean the British Standard 

Specification Published by the British Standards Institution, 2 Park 

Street, London W.I England 

M.S. Shall mean measured separately 

 
Ditto shall mean the whole of the 

preceding description except as qualified in the description in 

which it occurs. 

Do shall mean the whole of the 

preceding description except as qualified in the description in 

which it occurs. 

 
a.b.d. Shall mean as before described 

 
@ Shall mean at 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 

GP / 5 

 

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 

 
 
 
 

D 

 
 EMPLOYER 

 

The “Employer” is 

The Principal, 

Bomet University College, 

P.O. BOX 701-20400, 

The term "Employer" and "Government" wherever used in the 

contract document shall be synonymous 

 PROJECT MANAGER shall be -:  

The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the 

Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person 

or persons as may be duly authorized to represent him on behalf 

of the Government. 

In this Project, the PM shall be -: 

CHIEF ARCHITECT 

M.I.T.PW.H&U.D (STATE DEPARTMENT OF PUBLIC WORKS) 

P.O. BOX 30743-00100 

NAIROBI 

 
 ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as 

above 

 QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified 

is as above 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 

B 

 
 
 
 

C 

 
 ELECTRICAL ENGINEER  

 

The term "Electrical Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified 

is as above 

 MECHANICAL ENGINEER  

The term "Mechanical Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified 

is as above 

 STRUCTURAL ENGINEER  

The term "Structural Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified 

is as above 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 

B 

 
 
 
 

C 

 
 
 
 
 
 
 
 
 

 
D 

 
 PLANT, TOOLS AND VEHICLES  

 
Allow for providing all scaffolding, plant, tools and vehicles 

required for the works except in so far as may be stated 

otherwise herein and except for such items specifically and 

only required for the use of nominated Sub-Contractors as 

described herein. No timber used for scaffolding, formwork or 

temporary works of any kind shall be used afterwards in the 

permanent work. 

 
 TRANSPORT. 

 
Allow for transport of workmen, materials, etc., to and from the 

site at such hours and by such routes as may be permitted by the 

competent authorities. 

 
 MATERIALS AND WORKMANSHIP.  

 
All materials and workmanship used in the execution of the work 

shall be of the best quality and description unless otherwise 

stated. The Contractor shall order all materials to be obtained 

from overseas immediately after the Contract is signed and shall 

also order materials to be obtained from local sources as early as 

necessary to ensure that they are onsite when required for use in 

the works. The Bills of Quantities shall not be used for the 

purpose of ordering materials. 

 
 

 SIGN FOR MATERIALS SUPPLIED.  

 
The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the 

satisfaction of the PROJECT MANAGER 
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A 

 
 
 
 
 
 

 
B 

 
 STORAGE OF MATERIALS  

 
The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make good 

damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub- 

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use. 

 SAMPLES 

 
The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes required 

for the works that may be called for by the PROJECT MANAGER 

for his approval until such samples are approved by the 

PROJECT MANAGER and the PROJECT MANAGER, may reject 

any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER 

PROVIDED THEY PASS THE TEST. The Contractor shall pay for 

the testing in accordance with the current scale of testing charges 

laid down by the Ministry of Public Works. 

The procedure for submitting samples of materials for testing and 

the method of marking for identification shall be as laid down by 

the PROJECT MANAGER The Contractor shall allow in his 

tender for such samples and tests except those in connection with 

nominated sub-contractors' work. 

Samples of paint, carpets, curtains & covers, tiles & timber shall 

be required for approval by the PM together with the employer. 

 
No alternate rate shall be offered on account that the 

employer has chosen a superior finish unless the bidder had 

attached the sample he priced. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 

GP / 9 
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A 

 
 
 
 
 
 

B 

 
 
 
 
 
 
 

C 

 
 
 
 
 
 
 
 
 
 
 

 
D 

 
 PUBLIC AND PRIVATE ROADS.  

 
Maintain as required throughout the execution of the works and 

make good any damage to public or private roads arising from 

or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER 

 
 EXISTING PROPERTY. 

 
The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER 

 
 

 ACCESS TO SITE AND TEMPORARY ROADS.  

 
Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor 

must allow for building any necessary temporary access roads for 

the transport of the materials, plant and workmen as may be 

required for the complete execution of the works including the 

provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the 

works, the Contractor shall remove such temporary access roads; 

temporary culverts, bridges, etc., and make good and reinstate all 

works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER 

 AREA TO BE OCCUPIED BY THE CONTRACTOR  

 
The area of the site which may be occupied by the Contractor for 

use of storage and for the purpose of erecting workshops, etc., 

shall be defined on site by the PROJECT MANAGER 

 

 Total carried to collections  
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A 

 
 
 
 
 
 
 

B 

 
 
 
 
 
 
 
 

C 

 
 SECURITY OF WORKS ETC.  

 
The Contractor shall be entirely responsible for the security of all 

the works stores, materials, plant, personnel, etc., both his own 

and sub-contractors' and must provide all necessary watching, 

lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public. 

 
 

 PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as 

the work proceeds. 

 INSURANCE 

 
The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the work 

executed will be made to the Contractor until he has satisfied the 

PROJECT MANAGER either by production of an Insurance Policy 

or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection. 
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 
 
 

 
C 

 
 CONTRACTOR'S SUPERINTENDENCE/SITE AGENT  

 
The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his 

whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract. 

 
 

 PROVISIONAL WORK 

 

All work described as "Provisional" in these Bills of Quantities is 

subject to premeasurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense. 

 PROVISIONAL SUMS.  

 
The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement. Such sums are net 

and no addition shall be made to them for profit. 
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A 

 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 

C 

 
 ADJUSTMENT OF PROVISIONAL SUMS.  

In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them upon 

the PROJECT MANAGER's order added to the Contract Sum. 

Such work shall be valued, but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added. 

 
 

 PRIME COST (OR P.C.) SUMS.  

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A item 

A7 (ii) of the Standard Method of Measurement. Persons or 

firms nominated by the PROJECT MANAGER to execute work or 

to provide and fix materials or goods are described herein as 

Nominated Sub-Contractors. Persons or firms so nominated to 

supply goods or materials are described herein as Nominated 

Suppliers. 

 
 NOMINATED SUB-CONTRACTORS  

 
When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described 

the Contractor is to provide for such Sub-Contractors any or all 

of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 
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A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 ADJUSTMENT OF P.C. SUMS.  

In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the rate 

column in respect of them. Should the Contractor be permitted 

to tender and his tender be accepted of any work for which a 

P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the 

work were executed by a Nominated Sub-Contractor. 

 
 NOMINATED SUB-CONTRACTORS  

 
When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described 

the Contractor is to provide for such Sub-Contractors any or all 

of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance". 
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A 

 
 
 
 
 
 
 

 
B 

 
 DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and 

allowed. 

 
 ATTENDANCE UPON OTHER TRADESMEN, ETC.  

 
The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons employed 

for the execution of any work not included in this Contract every 

facility for carrying out their work and also for use of his 

ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the 

work of such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and paid  

for to the extent executed at rates provided in these Bills. 
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A 

 
 OFFICE ETC. FOR THE PROJECT MANAGER (NOT  

The Contractor shall provide, erect and maintain where directed 

on site and afterwards dismantle the site office of the type noted 

in the Particular Preliminaries, complete with Furniture. He shall 

also provide a strong metal trunk complete with strong hasp and 

staple fastening and two keys. He shall provide, erect and 

maintain a lock-up type water or bucket closet for the sole use of 

the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide 

services of cleaner and pay all conservancy charges and keep 

both office and closet in a clean and sanitary condition from 

commencement to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be 

completed before the Contractor is permitted to commence the 

works. The Contractor shall make available on the Site as and 

when required by the "PROJECT MANAGER" a modern and 

accurate level together with levelling staff, ranging rods and 50 

metre metallic or linen tape. 
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GP / 16 

 

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 
 
 
 
 

C 

 
 
 
 
 
 
 

D 

 
 WATER AND ELECTRICITY SUPPLY FOR THE WORKS  

 
The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER. The Contractor shall 

pay all charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be 

made liable for the cost of any water or electric current used and 

for any installation provided especially for their own use. 

 

 SANITATION OF THE WORKS (NOT APPLICABLE) ALREADY  

 EXISTING WASHROOMS)  

 
The Sanitation of the works shall be arranged and maintained by 

the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labor Department and the PROJECT 

MANAGER 

 
 SUPERVISION AND WORKING HOURS  

 
The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall 

at all times during normal working hours have access to the 

works and to the yards and workshops of the Contractor and sub- 

Contractors or other places where work is being prepared for the 

contract. 

 
 SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course 

of the Contract and afterwards clearing away a signboard as 

designed, specified and approved by the Project Manager. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARD ROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 

GP / 17 

 

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 
 

 
C 

 
 
 
 
 
 
 
 

 
D 

 
 PROTECTION OF THE WORKS.  

 
Provide protection of the whole of the works contained in the 

Bills of Quantities, including casing, casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of 

cost to the Government. 

 
 WORKS TO BE DELIVERED UP CLEAN  

 
Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside 

and outside and any other parts of the works and remove all 

marks, blemishes, stains and defects from joinery, fittings 

and decorated surfaces generally, polish door furniture and 

bright parts of metalwork and leave the whole of the 

buildings watertight, clean, perfect and fit for occupation to 

the approval of the PROJECT MANAGER 

 
 

 GENERAL SPECIFICATION.  

 
For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor is 

referred to the Ministry of Roads and Public Works and Housing 

General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall 

be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of 

Quantities. 

 
 TRAINING LEVY 

 
The Contractor's attention is drawn to legal notice No. 237 of 

October, 1971, which requires payment by the Contractor of a 

Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARD ROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 

B 

 
 
 
 
 
 
 
 
 

 
C 

 
 MATERIALS ON SITE  

 
All materials for incorporation in the works must be stored on or 

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the 

materials of the Main Contractor, Nominated Sub-Contractors 

and Nominated Suppliers. 

 
 HOARDING 

 
The Contractor shall enclose the site or part of the works under 

construction with a hoarding 2400 mm high consisting of iron 

sheets on 100 x 50 mm timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails for a total length of 

approximately three hundred meters. The Contractor is in 

addition required to take all precautions necessary for the safe 

custody of the works, materials, plant, public and Employer's 

property on the site. 

 
 

 ALTERATIONS TO BILLS, PRICING, ETC.  

 
Any unauthorized alteration or qualification made to the text of 

the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities. All items of measured work shall be priced in 

detail and the Tenders containing Lump Sums to cover trades or 

groups of work must be broken down to show the price of each 

item before they will be accepted. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARD ROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 
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ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 
 
 

 
D 

 
 MATERIALS ARISING FROM EXCAVATIONS  

 
Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless otherwise provided for in 

the particular preliminaries. Such materials shall only be used in 

the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission 

of the PROJECT MANAGER Should such permission be given, 

the Contractor shall make due allowance for the value of the 

materials so used at a price to be agreed. 

 
 

 PREVENTION OF ACCIDENT, DAMAGE OR LOSS  

 
The Contractor is notified that these works are to be carried out 

on a restricted site where the client is going on with other normal 

activities. The Contractor is instructed to take reasonable care in 

the execution of the works as to prevent accidents, damage or 

loss and disruption of normal activities being carried out by the 

Client. The Contractor shall allow in his rates any expense he 

deems necessary by taking such care within the site. 

 

 Total carried to collections  



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE 

GP / 20 

 

 

 
 

ITEM DESCRIPTION AMOUNT(Kshs. 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 

 
 
 
 
 

C 

 
 GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.  

 
 
Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In particular 

the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs arising 

or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or 

so the safety, health and welfare of the workpeople. The 

Contractor must make himself fully acquainted with current Acts 

and Regulations, including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps 

, passes for transport, etc. It is most important that the 

Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the information regarding all 

such regulations and/or restrictions which may affect the 

organization of the works, supply and control of labour, etc., and 

allow accordingly in his tender. 

 
No claim in respect of want of knowledge in this connection will 

be entertained. 

 
 REMOVAL OF RUBBISH ETC.  

 
Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all 

plant, scaffolding and unused materials at completion. 

 
 

 BLASTING OPERATIONS 

 
Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives. 

 

 Total carried to collections  
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ITEM DESCRIPTION AMOUNT(Kshs. 

  
 COLLECTION 

 
Brought Forward From Page GP/1 
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 Total Carried to Main Summary  



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

BUILDER'S WORK 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

WASHROOMS AND KITCHENETTE 
 



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/1 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 

B 

 ADDITIONAL WORKS FOR WASHROOMS AND  

 KITCHETTE 

 
 ELEMENT NO. 1  

 
 
 Demolitions and Alterations (All Provisional)  

 
 Notes: 

 
 Rates provided for the following works shall, in  

 addition to what is described in the particular  

 item, include: -  

 
 
Clearing debris with speed on daily basis as they 

arise, clearing affected surfaces and removal of 

debris from the site to an approved dumping site. 

Accumulation of debris within the site shall not be 

allowed; 

 
All works shall be carefully executed with the 

particular aim of preserving the materials being 

removed and minimizing danger to adjacent 

finishes, structure and components; 

 
 Demolitions 

 
Carefully break up and remove ceramic floor tiles 

complete with associated backing, cart away arising 

from site (approximately 6 SM) 

 
Carefully break up and remove Disable toilet unit 

and cart away arising from site ( 1 no.) 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ITEM 

 
 

ITEM 

  

  
TOTAL DEMOLITION CARRIED TO SUMMARY 

    



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/2 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 

 
A 

 
 ELEMENT NO. 2  

 
 INTERNAL WALLING  

 
 Approved local stone; squared; hand dressed;  

 bedding, jointing in cement and sand mortar  

 (1:4); including reinforcing with hoop iron in every  

 alternative course  

 
 
Walls 150 mm thick 

 
 
 
 
 
 
 
 
 

 
54 

 
 
 
 
 
 
 
 
 

 
SM 

  

 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/3 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 

 
A 

 
 
 
 

B 

 
 

C 

D 

E 

 
 ELEMENT NO. 3  

 
 DOORS 

 
 Flush Doors 

 
 Supply and fix 50mm thick solid core standard  

 flush door faced both sides with mahogany veneer  

 and hardwood lipped all round in: Door 

overall size 900 x 2100 mm high: 

 Frames & Finishing’s  

 
 Wrot mahogany as described in:  

 
150 x 50mm frame with three labours : moulded 

screwed and pelleted 

 
75 x 25mm moulded architrave. 

20 x 25 mm quadrant beading 

20 x 25 mm glazing beading 

 
 
 
 
 
 
 
 
 

 
6 

 
 
 
 
 

31 

 
31 

 
31 

 
31 

 
 
 
 
 
 
 
 
 

 
NO 

 
 
 
 
 

LM 

LM 

LM 

LM 

  

 TOTAL CARRIED TO COLLECTION     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/4 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 

 
A 

B 

C 

D 

E 

F 

 
 
 

G 

H 

J 

 
 Ironmongery  

 

 Supply and fix the following ironmongery from 

'ASSA ABLOY' or other equal & approved 

    

 manufacturer including all necessary matching  

 screws. 

 
 Toilets doors 

 
Ball bearing stainless steel hinges: 

 
Coat & hat hook - rubber tipped: 

 
Stainless steel pull handle, 150 x 19mm: 

Roller catch - 70mm - Satin steel: 

Push plate. 

Pull plate. 

 Prepare and apply three coats of premium quality  

 clear varnish as "Basco Paints - Duracoat" or "Crown  

 Paints" to 

Timber surfaces 

Surfaces over 100 but not exceeding 200mm 

Ditto: not exceeding 100mm 

 
 
 
 

9 

 
3 

 
3 

 
3 

 
3 

 
3 

 
 
 
 

22 

 
31 

 
92 

 
 
 
 

PRS 

NO 

NO 

NO 

NO 

NO 

 
 
 

SM 

LM 

LM 

  

 TOTAL CARRIED TO COLLECTION     

  
 COLLECTION 

 
 DOORS 

 
Brought forward from page TB/3 

Brought forward from above 

    

 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/5 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 

A 

 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C 

 
 ELEMENT NO 4  

 
 FITTINGS AND FIXTURES  

 
 Kitchen Units  

 
Low level kitchen table top size 2000 mm x 900 

mm wide Xx 1000mm high comprising 18mm thick 

polished granite on 100mm thick natural stone 

wall supports including cutting openings for 

kitchen sink, screed backing and ceramic tiles to 

walls, 18 mm Thick beech veneered MDF under 

bench cupboards with matching hardwood 

framing, transoms mullions, battens, beadings, 

drawers mdf shelving, vertical divisions and doors, 

iron mongery, concrete plinth and building edges 

into wall surfaces. 

 

High level kitchen cupboard size 2000 mm x 400 

mm wide x 750 mm high overall in hardwood 

framing, transoms mullions, battens, beadings, mdf 

shelving, vertical divisions and doors, iron mongery 

and paint. 

 
 Wardrobes  

 
Built in wardrobe and cupboard units frames: 50 x 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 

 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NO 

 
 
 
 

NO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NO 

  

25 mm bearers plugged and screwed: 18 mm  

 blockboard sides 3No; 300 x 450 mm high  

 drawers 3No; 450 x 500 mm high blockboard  

 shelves 2No; 20 mm thick MDF doors size 650 x  

 2000 mm high 2No; hardwood lipped on all  

 exposed edges: shoe rack in 4No. 50 x 25 mm  

 timber 775 mm long; 25 mm chrome plated  

 hanging rail complete with end brackets: with and  

 including all neccessary ironmongery as specified  

 by the Architect  

 
 
 

Wardrobe overall size 2100 wide x 600 deep x 

2100 mm high: 

 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/6 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 

A 

 
 
 
 
 
 
 

 
B 

C 

 
 
 
 
 
 

D 

 
 
 
 

E 

 
 
 
 
 

 
F 

 
 

G 

 ELEMENT NO. 5  

 
 FINISHES 

 
 Floor Finishes  

 
 Screed; cement and sand 1:4 with approved  

 integral dust proofing additive wood floated.  

 
 
30 mm thick to floors to receive ceramic tiles 

 
 Ceramic Tiles 

 
 Non- slip floor tiles, local approved colour;  

 glazed; to regular pattern bedding and jointing in  

 cement mortar (1:4). Grouting joints with  

 matching colour cement  

 
 
400 x 400 x 8 mm coloured ceramic tiles 

100 x 8mm Skirting 

 Wall Finishes  

 
 Plaster; 9mm first coat of cement, lime putty and  

 sand (1:2:9); 4mm second coat of cement lime  

 putty and sand (1:1:6); Steel trowelled  

 
 
20 mm thick 2No. Coatwork to walls; internal 

 
 Backing; cement and sand 1:4 with approved  

 integral dust proofing additive wood floated  

 
15 mm thick to receive ceramic tiles both washroom 

and kitchenette 

 Glazed wall tiles, local approved colour; glazed;  

 to regular pattern bedding and jointing in cement  

 mortar (1:4). Grouting joints with matching colour  

 cement 

 
200 x 400 x 6 mm coloured ceramic tiles to wall 

surfaces 

 
Border tile to Architect's detail 

 
 
 
 
 
 
 
 

 
10 

 
 
 
 
 
 
 

 
10 

 
36 

 
 
 
 
 
 
 

54 

 
 
 
 

62 

 
 
 
 
 

 
62 

 
72 

 
 
 
 
 
 
 
 

 
SM 

 
 
 
 
 
 
 

 
SM 

LM 

 
 
 
 
 
 

SM 

 
 
 
 

SM 

 
 
 
 

 

SM 

LM 

  

 CARRIED TO COLLECTION     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/7 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 

A 

 

 
B 

 
 
 
 
 
 

C 

D 

 
 Granite  

 
Supply and fix 20mm granite black galaxy slab 

(1No.)to kitchennete as directed by the architect. 

 
Ditto;but facia 250mm wide 

 
 Painting & Decoration  

 
 Prepare and apply three coats of premium quality  

 silk vinyl paint as "Basco Paints - Duracoat" or  

 "Crown Paints" or equal and approved to:-  

 

Newly plastered walls 

Ditto existing walls 

 
 
 
 

4 

 

 
4 

 
 
 
 
 
 

54 

 
198 

 
 
 
 

SM 

 

 
LM 

 
 
 
 
 

SM 

SM 

  

 CARRIED TO COLLECTION     

  
 
 

 COLLECTION 

 
 FINISHES 

 
Brought forward from page TB/6 

Brought forward from above 

    

 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/8 Washrooms and Kitchenette 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 

1 

 
2 

 
3 

 
4 

 
5 

 
 SUMMARY 

 
 WASHROOMS AND KITCHENETTE  

 
 SUMMARY 

  
 
 
 
 

 Page 

TB/1 

TB/2 

TB/4 

TB/5 

TB/7 

  

DEMOLITION WORKS …........................................... 

 
INTERNAL WALLING…............................................. 

 
DOORS…..................................................................... 

 
FITTINGS & FIXTURES…............................................ 

 
FINISHES…................................................................................ 

  

 TOTAL TO GRAND SUMMARY     



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

BOARDROOM 
 



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/1 Boardroom 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A 

 ADDITIONAL WORKS BOARDROOM  

 
 ELEMENT NO. 1  

 
 
 Demolitions and Alterations (All Provisional)  

 
 Notes: 

 
 Rates provided for the following works shall, in  

 addition to what is described in the particular  

 item, include: -  

 
 
Clearing debris with speed on daily basis as they 

arise, clearing affected surfaces and removal of 

debris from the site to an approved dumping site. 

Accumulation of debris within the site shall not be 

allowed; 

 
All works shall be carefully executed with the 

particular aim of preserving the materials being 

removed and minimizing danger to adjacent 

finishes, structure and components; 

 
 Demolitions 

 
Carefully break up and remove ceramic floor tiles 

complete with associated backing, cart away arisings 

from site (approximately 3 SM) 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ITEM 

  

TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/2 Boardroom 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
 
 
 
 
 
 
 
 

 
27 

 
 
 
 
 
 
 
 
 

 
SM 

  

 
 
 
 
 
 
 
 

 
A 

 ELEMENT NO. 2  

 
 INTERNAL WALLING  

 
 Approved local stone; squared ; hand dressed;  

 bedding, jointing in cement and sand mortar  

 (1:4);including reinforcing with hoop iron in every  

 alternative course  

 
 
Walls 150 mm thick 

 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/3 Boardroom 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 
 
 
 
 
 
 

 
A 

B 

 
 
 
 
 
 

E 

 
 
 
 
 
 

C 

 

 
D 

 
 

E 

 

 
F 

 

 
G 

 ELEMENT NO. 3  

 
 FINISHES 

 
 Floor Finishes  

 
 Ceramic Tiles 

 
 Non- slip floor tiles, local approved colour;  

 glazed; to regular pattern bedding and jointing in  

 cement mortar (1:4). Grouting joints with  

 matching colour cement  

 
 
400 x 400 x 8 mm coloured ceramic tiles 

100 x 8mm Skirting 

 Wall Finishes  

 
 Plaster; 9mm first coat of cement, lime putty and  

 sand (1:2:9); 4mm second coat of cement lime  

 putty and sand (1:1:6); Steel trowelled  

 
 
20 mm thick 2No. Coatwork to walls; internal 

 
 WALL PADDING  

 
 The following in Padded accoustic foam wall  

 lining to walls and doors:  

 
50x50 mm sawn celcured cypress bearers; framing; 

plugged or nailed to walling at 600mm centers 

both sides 

 
5mm Thick plywood backing onto timber bearers 

(m.s) 

 
50mm Thick high-density Accoustic foam onto 

plywood 

 
High quality rexin fabric complete with all necessary 

buttons stitched to padding in approved pattern 

 
Allow Kenya shillings Three Hundred Thousands 

(300,000.00) redecoration of ceiling with gypsum 

as per Archoitect instructions 

 
 
 
 
 
 
 
 
 
 
 
 

 
3 

 
19 

 
 
 
 
 
 
 

53 

 
 
 
 
 
 
 

200 

 
 

54 

 
 

54 

 
 
 

54 

 
 
 
 
 
 
 
 
 
 
 
 

 
SM 

LM 

 
 
 
 
 
 

SM 

 
 
 
 
 
 
 

LM 

 
 

SM 

 
 

SM 

 
 
 

SM 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
300,000.00 

 TOTAL CARRIED TO COLLECTION     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/4 Boardroom 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
A 

 

B 

 
 
 
 

C 

 
 
 
 
 
 
 
 
 

D 

 
Prepare surfaces by smooth sanding gypsum filler 

 
25mm thick wrot mahogany moulded Quadrant 

beading or any other equal and approved 

 CARPET TO THE BOARDROOM  

 
Supply and fix medium duty carpet tiles complete 

with alluminium gripper round edge trim 

naplock,cutting fixing and laying to completion to 

existing floor 

 
 Painting & Decoration  

 
 Prepare and apply three coats of premium quality  

 silk vinyl paint as "Basco Paints - Duracoat" or  

 "Crown Paints" or equal and approved to:-  

 
 
walls; internal 

 
54 

 

 
800 

 
 

 
35 

 
 
 
 
 
 
 
 
 

53 

 
SM 

 

 
LM 

 
 

 
SM 

 
 
 
 
 
 
 
 
 

SM 

  

 CARRIED TO COLLECTION     

  
 
 

 COLLECTION 

 
 FINISHES 
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 TOTAL CARRIED TO SUMMARY     



PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

Tuition Block TB/5 Boardroom 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 
 
 

1 

 
2 

 
3 

 
 SUMMARY 

 
 BOARDROOM 

 
 SUMMARY 

  
 
 
 
 

 Page 

TB/1 

 
TB/2 

TB/4 

  

DEMOLITION…........................................................................ 

 
INTERNAL WALLING…............................................. 

 
FINISHES…................................................................................ 

  

 TOTAL CARRIED TO GRAND SUMMARY     



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

SUMMARY 
 



 

 

PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 
 
 

ITEM DESCRIPTION AMOUNT (KSHS) 

 
 
 

A 

B 

 
SUMMARY 

WASHROOMS AND KITCHENETTE 

BOARDROOM 

 

 

TOTAL CARRIED TO GRAND SUMMARY 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S/ 1 Summary 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

ELECTRICAL WORKS 
 



ELETRICAL WORKS 

EL/1 

 

 

 
 

BOARD ROOM PARTITION 

ITEM DESCRIPTION UNI 
T 

QTY RATE 
KSHS 

KSHS 

 LIGHTING AND POWER INSTALLATION     

1.00  LIGHTING INSTALLATION      

1.01 Supply and install lighting points using 3 x 1.5mm2 

PVC insulated Copper cables to be drawn in 20mm 

diameter PVC heavy gauge conduits concealed in 

the, roof and for one way switching but excluding 

the fittings and switches. 

 

 
No 

 

 
4 

  

1.02 Supply and install 10 Amps rated moulded plate 

switches(white in colour) for flush mounting and as 

crabtree, clipsal or approved equivalent. 

    

 (a) One gang one way No 1   

1.03 Supply and install the following lighting fittings     

 (a) 1200mm by 300mm ,34W LED panel lighting 

surface mounted luminaire as Phillips coreline or 

approved Equivalent 

 
 

No 

 
 

4 

  

1.04 Supply and install 13Amps twin switched socket 

outlet point for using 3 x 2.5mm2 PVC insulated 

copper cables drawn in 20mm diameter PVC heavy 

gauge conduits laid concealed in the walls but 

 
 

 
No 

 
 

 
5 

  

1.05 Supply and install White 13Amps twin switched 

socket outlet for the raw power and as MK, 

CRABTREE/CLIPSALor approved equivalent. 

 

 
No 

 

 
5 

  

1.06 Supply and install rectangular skirting trunking Type 

B of dimensions 200X50mm 3 compartment along 

all walls as indicated in drawing number drg. 

Trunking to be powder coated and white in 

 
 

M 

 
 

19 

  

1.07 Supply and install twin data / voice outlet point 

using 25mm dia PVC heavy gauge conduits complete 

with a draw wire. 

 

 
No 

 

 
5 

  

1.08 Supply and install television outlet point using 

25mm dia PVC heavy gauge conduits. 
 
 

No 

 
 

2 

  

1.09 Supply and install television white faceplate and as 

MK 3521 or approved equivalent. 
 
 

No 

 
 

2 

  

 SUB-TOTAL FOR BOARDROOM PARTITION  



ELETRICAL WORKS 

EL/2 

 

 

 
 

OFFICE WASHROOMS 

ITEM DESCRIPTION UNI 
T 

QTY RATE 
KSHS 

KSHS 

 LIGHTING AND POWER INSTALLATION     

1.00  LIGHTING INSTALLATION      

1.01 Supply and install lighting points using 3 x 1.5mm2 

PVC insulated Copper cables to be drawn in 20mm 

diameter PVC heavy gauge conduits concealed in the 

roof and for one way switching but excluding the 

fittings and switches. 

 
 
No 

 
 

8 

  

1.02 Supply and install 10 Amps rated moulded plate 

switches(white in colour) for flush mounting and as 

crabtree, clipsal or approved equivalent. 

    

 (a) One gang one way No 8   

1.03 Supply and install the following lighting fittings     

 (a) 60W BC 6" opal glass sphere luminaire in white 

finish as Micromark Astral Luminaire or approved 
equivalent 

 

No 

 

8 

  

(b) Shaver light and socket unit with Dual voltage 

240/110V,complete with pull cord switch as 
Micromark Shaverlite 

 

No 

 

4 

  

1.04 Supply and install air extract fans circuits wired using 

2x4mm2+2.5mm2 ECC PVC insulated copper cables 

drawn in 20 mm diameter PVC heavy gauge 

conduits but excluding the 20 Amps DP switch. 

 
 
 

No 

 
 
 

4 

  

1.05 Supply and install hand drier wired using 

2x4mm2+2.5mm2 ECC PVC insulated copper cables 

drawn in 20mm diameter PVC heavy gauge conduits 
but excluding the 20A DP switch. 

 
 

No 

 
 

4 

  

1.06 Supply and install flush mounted 20Amps DP switch 

complete with a pilot lamp and as MK ,CRABTREE 
or approved equivalent. 

 

No 

 

8 

  

 SUB-TOTAL FOR OFFICE WASHROOMS - 



ELETRICAL WORKS 

EL/3 

 

 

 

 
KITCHENETTE 

ITEM DESCRIPTION UNI 

T 

QTY RATE 

KSHS 

KSHS 

A.1 LIGHTING AND POWER INSTALLATION     

1.00  LIGHTING INSTALLATION      

1.01 Supply and install lighting points using 3 x 1.5mm2 

PVC insulated Copper cables to be drawn in 20mm 

diameter PVC heavy gauge conduits concealed in the 

 
No 

 
1 

  

1.02 Supply and install 10 Amps rated moulded plate 

switches(white in colour) for flush mounting and as 

crabtree, clipsal or approved equivalent. 

    

 (a) One gang one way No 1   

1.03 Supply and install the following lighting fittings     

 (a) 1200mm ,IP65 ,34W LED batten lighting surface 

mounted luminaire as Phillips coreline or approved 
Equivalent 

 

No 

 

1 

  

1.04 Supply and install 13Amps twin switched socket 

outlet point for using 3 x 2.5mm2 PVC insulated 

copper cables drawn in 20mm diameter PVC heavy 

gauge conduits laid concealed in the floors and walls 
but without the outlet plates. 

 
 
 

No 

 
 
 

2 

  

1.05 Supply and install White 13Amps twin switched 

socket outlet for the raw power and as MK, 
CRABTREE/CLIPSALor approved equivalent. 

 

No 

 

2 

  

1.06 Supply and install a cooker circuit wired using 

2x6mmsq+1x2.5mmsq ECC PVC insulated copper 

cables drawn in 25mm diameter PVC heavy gauge 

conduits, but excluding the cooker control and 
connection units. 

 
 
 

No 

 
 
 

1 

  

1.07 Supply and install a 45A rated cooker control unit 

incorporating a 13Amps switched socket outlet and 

fitted with pilot lamps and as MK or approved 
equivalent 

 
 

No 

 
 

1 

  

1.08 Supply and install a cooker connection unit capable 

of accommodating upto 2x10mmsq cable and as MK 

incorporating a 13 amps switched socket outlet and 

fitted with pilot lamps and as MK or approved 
equivalent. 

 
 

 
No 

 
 

 
1 

  

 SUB-TOTAL FOR KITCHENNETE  

 

SUMMARY PAGE 

ITEM DESCRIPTION AMOUNT 

1.00 BOARD ROOM PARTITION  

2.00 WASHROOMS  

3.00 

KITCHENETE  

 TOTAL CARRIED TO GRAND SUMMARY  

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

MECHANICAL WORKS 
 



MC/1 

 

 

MECHANICAL WORKS 
 

Item Description Qty Unit 
Rate 

(Kshs) 
Cost (Kshs) 

 
 
 
 
 
 
 
 
 
 
 

 
A 

 
 
 
 
 
 

B 

C 

 
D 

E 

 
 

F 

 
 

G 

Supply, deliver, install, test and commission 
    

the following sanitary appliances complete   

with all the accessories including all   

connections to the services, waste, jointing to   

water supply overflows, supports and all   

plugging and screwing to walls and floors.   

Kitchen Sink (SBSD) 
  

Single bowl, single drainer single bowl   

stainless steel kitchen sink of size 1000 x   

500mm as manufactured by UNIGHIR or   

equal and approved. The bowl size to be 420   

x 355 x 150mm deep complete with chrome 

plated 40mm waste fittings, plugs, chain stays, 
1 No 

overflow, 1No. 15mm diameter chrome   

plated sink bib tap as TAPIS, chrome plated   

bottle trap with 75mm deep seal and chain   

waste fitting.   

PPR PN 20 PIPEWORK   

20mm diameter pipework 
 

1 
 

Lm 

25mm diameter pipework 
60 Lm 

Bends   

20mm diameter bend 
1 No. 

25mm diameter bend 
25 No. 

Tees   

25mm equal tee 
 

15 
 

No. 

Reducers   

25 x 20mm diameter reducer 
 

20 

 

No. 

Total carried to collection page 
 



MC/2 

 

 

Item Description Qty Unit 
Rate 

(Kshs) 

Amount 

(Kshs) 

 

 
A 

 
 

B 

 
m 

C 

 
 

D 

 
 
 

E 

 
 
 

 
F 

Valves 
    

25mm gate valve 
 

1 
 

No. 

Unions   

25mm diameter pipe unions 
 

1 
 

No. 

Male/Female Adapters (Brass threaded)   

20mmx1/2 brass threaded adapter 
 

1 
 

No. 

Adaptor Union / Brass Female Threaded   

25mmX3/4" threaded brass coupling 
 

1 
 

No. 

Flexible Tubing   

15mm diameter x 300mm long flexible   

connectors complete with integral chrome   

plated angle valve as Cobra or equal and   

approved. 1 No. 

Pipe Sleeves   

50mm diameter heavy duty PVC pipe sleeves 
  

for crossing over columns and beams. 
2 Lm 

 

Total carried to Collection Page 
 



MC/3 

 

 

BILL NO 3: FOUL WATER INTERNAL DRAINAGE 
 

Item Description Qty Unit 
Rate 

(Kshs) 

Amount 

(Kshs) 

 
 

A 

 
B 

C 

 
D 

E 

F 

 
G 

 
 

H 

 
 

I 

 
 

J 

K 

L 

 
 

M 

N 

MuPVC and uPVC Waste and Soil pipework 

100mm diameter heavy gauge golden brown 

UPVC pipe 

50mm diameter waste pipe 

 
32mm diameter waste pipe 

Bends 

100mm diameter long radius bend 

50mm diameter sweep bend 

32mm diameter sweep bend 

Boss Connectors 

100 x 50mm diameter boss connector 

Tees 

50mm diameter sweep tee 

Access Caps 

32mm diameter access cap 

Traps 

100 x 50mm diameter floor trap and grating 

Allow for a standard 300 x 300 x 450mm 

masonry gully trap complete with concrete 

cover. 

Allow for a standard 600 x 450 x 450mm 

masonry manhole trap complete with cover. 

Weathering Slates and Vent Cowls 

100mm diameter weathering slate and apron. 

 
100mm diameter vent cowl 

 
 

 
10 

 
20 

 
6 

 
 

2 

 
6 

 
6 

 

 
12 

 
 

1 

 
 

1 

 
 

1 

 
 

1 

 
 

1 

 

 
1 

 
1 

 
 

 
Lm 

Lm 

Lm 

 
No. 

 
No. 

 
No. 

 

 
No. 

 
 

No. 

 
 

No. 

 
 

No. 

 
 

No. 

 
 

No. 

 

 
No. 

 
No. 

  

Total carried to collection page 
 



MC/4 

 

 

COLLECTION PAGE 
 

 
Item 

 
Description 

Amount 

(Kshs) 

 
1 

 
 

2 

 
 

3 

 
Total carried forward ………………………… 

 

 
Total carried forward ………………………… 

 

 
Total carried forward f ………………………… 

 

TOTAL CARRIED TO GRAND SUMMARY 
 



 

 

 
 
 
 
 
 

 

 

PARTITIONING OF LRCTURE THEATRE WITH COLLAPSIBLE 
WALLING 

 

 
 

     
      

Item 
Description Qty Unit 

Rate 
(Shs) 

Amount 
(Shs) 

            

  Preliminaries:         

A Allow for costs associated with execution of the work   Item     

            

  Setting-out:         

B Examine, carefully mark out and demarcate working 
area; ensure adequate protection of existing 
fixtures/facilities   Item     

            

  2.4m high Collapsible Partition:         

  (3m & 6m spans)         

            

  Supply and fix the following as directed on site 
including all fasteners:         

C 18mm thick twin (double) veneered MDF timber 
boarding as door panel 22 SM     

            

D 25mm thick mineral wool insulation or other equal 
and approved infill including lipping/covering of 
edges 22 SM     

            

E Multi-fold heavy-duty gear comprising top and 
bottom railing, pivots, stops, rollers including hinges 
and sundry 10 LM     

            

F Allow for main locking system and operating handles   Item     

            

  2.4m high Fixed overhead partition:         

  (overall size 7.2x2.4m high)         

            



 

 

  Supply and fix the following as directed on site 
including all fasteners:         

G 75x50mm prime grade cypress framing spaced at 
900mm both ways anchored to beam and sloping 
roof 18 SM     

      

H 18mm thick twin (double) veneered MDF timber 
boarding as cladding; top cut to roof profile 18 SM     

      

      

  
Total C/F         

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

 

 

PROVISIONAL SUM 
 



 

 

PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

 

ITEM DESCRIPTION QTY UNIT RATE KSHS CTS 

 
 
 
 
 
 
 
 
 

 
A 

 PROVISIONAL SUMS  

 The following provisional sums to be spent/  

 deducted in whole or in part at the discretion of  

 the Architect.  

 
 Provisional Sums  

 
 ELECTRICAL INSTALLATION WORKS  

 
Include the provisional Sum of Kenya Shillings Two 

Hundred Thousand Only (Kshs.200,000.00) for 

Contigencies 

  
 
 
 
 
 
 
 
 
 
 
ITEM 

  
 
 
 
 
 
 
 
 
 
 

200,000 

 TOTALCARRIED TO GENERAL SUMMARY    200,000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Provisional Sums PS/1 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

GRAND SUMMARY 
 



 

 

PROPOSED PARTITIONING OF BOARDROOM,LECTURE HALLS,OFFICES AND KITCHENETTE. 

 
 

ITEM 

NO. 
DESCRIPTION KSHS. CTS. 

 
 
 
 
 
 
 

A 

B 

C 

D 

E 

F 

 
 PROPOSED PARTITIONING OF BOARDROOM,LECTURE  

 

H ALLS,OFFICES AND KITCHENETTE.  

 
 GRAND SUMMARY  

 Page No. 

Particular Preliminaries PP/1-7 

General Preliminaries GP/1-18 

Builders Works TB/12 
  

Electrical Works EL/3  

  

Mechanical  Works MC/4  

  

Provisional sums PS/1 200,000.00 

  

 
 TOTAL CARRIED TO FORM OF TENDER KSHS. 

 

Amount in Words: ……………………………………………………… 

……………………………………………………………………………… 

……………………………………………………………………………… 

Official Stamp 
 

Signed: ........................................................................  

Designation: ...............................................................  

Date: ............................................................................ 

 WITNESSED BY:  

Name: ............................................................................ 

Address: ....................................................................... 

....................................................................... 

Date: ............................................................................ 

General Summary GS/1 


